
EXHIBIT A.1 GMP

DIV DESCRIPTION ADJACENT WAYS BOND TOTAL

1A Survey & Layout 52,110 73,950 126,060

3A Concrete 750,600 2,889,075 3,639,675

4A Masonry 0 2,104,151 2,104,151

5A Structural Steel 0 6,838,320 6,838,320

6A Rough Carpentry 0 218,110 218,110

6B Millwork 0 894,761 894,761

7A Insulation 0 292,131 292,131

7B Roofing & Sheet Metal 0 1,296,266 1,296,266

7D Metal Panels 0 400,913 400,913

7E Skylights 0 63,110 63,110

7F Caulking, Sealants, & Fireproofing 0 511,097 511,097

8A Doors Frames & Hardware 0 1,016,958 1,016,958

8B Sectional Doors 0 437,450 437,450

8C Glass & Glazing 0 1,490,845 1,490,845

8D Operable Glass Partition Walls 0 359,000 359,000

9A Framing & Drywall 0 2,646,887 2,646,887

9B Stucco/EIFS 0 891,190 891,190

9C Tile 0 745,090 745,090

9D Acoustical Assemblies 0 818,193 818,193

9E Flooring 0 1,371,872 1,371,872

9F Paint 0 835,581 835,581

10A Specialties 0 290,731 290,731

10B Signage 0 157,314 157,314

10C Operable Partitions 0 12,500 12,500

11A Athletic Equipment 0 1,386,000 1,386,000

11B Food Service Equipment 0 654,466 654,466

11C Theatrical Equipment 0 1,078,740 1,078,740

12A Window Coverings 0 115,564 115,564

13A Barn & Greenhouse Relocation 0 307,195 307,195

14A Elevators 0 140,200 140,200

21A Fire Protection 0 463,220 463,220

22A Plumbing 0 1,844,600 1,844,600

23A HVAC & Controls 0 6,364,425 6,364,425

26A Electrical 946,664 6,019,661 6,966,325

26B Fire Alarm 0 452,430 452,430

27A Special Systems 0 1,979,500 1,979,500

31A Earthwork 1,984,112 1,214,382 3,198,494

31B Termite Control 0 16,124 16,124

32A Fencing 0 621,320 621,320

32B Landscaping 127,923 1,182,717 1,310,640

32C Site Furnishings 0 48,875 48,875

32D Tennis Courts 0 651,800 651,800

32E Running Tracks 0 818,414 818,414

32F Greenwall 0 218,415 218,415

33A Site Utilities 692,256 752,020 1,444,276

33B Drywells 0 203,810 203,810

Project Requirements 100,171 1,170,050 1,270,220

Jobsite Management 372,461 4,350,554 4,723,015

Project Contingency 119,491 1,395,717 1,515,208

Design Review Contingency 29,873 348,929 378,802

Construction Contingency 59,745 697,859 757,604

Escalation/Acceleration Allowance 29,873 348,929 378,802

Liability Insurance 59,745 697,859 757,604

Builders Risk Insurance 23,898 279,143 303,042

Payment & Performance Bond 65,720 767,645 833,364

Contractor Fee 324,856 3,794,504 4,119,360

Gross Receipts Tax 235,032 2,745,311 2,980,343

TOTAL CONSTRUCTION COSTS 5,974,530 69,785,871 75,760,401
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